SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER ¢ 131 CONTRACT ID : R -30433-B

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,946.000 TON
10 302-06464 SUBBASE FOR PCCP 1,964.000 cYs
11 303-01180 COMPACTED AGGREGATE, NO. 53 2,109.000 TON
12 304-07783 HMA PATCHING, TYPE D 549.000 TON
13 305-09888 RELIEF JOINT 384.000 LET
14 306-08036 MILLING, ASPHALT, 2 IN 359,443.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 10,277.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 271,479.000 LET
18 403-05507 CMA SURFACE 11 150.000 TON
19 406-05520 ASPHALT FOR TACK COAT 91.000 TON
20 410-11846 QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA 29,262.000 TON
21 503-03489 RETROFITTED TIE BARS 1,883.000 EACH
22 503-05240 D-1 CONTRACTION JOINT 1,824.000 LET
23 506-06333 PCCP PATCHING, FULL DEPTH 9,847.000 SYS
24 507-07505 RETROFIT LOAD TRANSFER 180.000 EACH
25 606-07484 MILLED HMA CORRUGATIONS 176,011.000 LET
26 628-09402 FIELD OFFICE, B 14.000 MOS
27 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
28 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 42.000 MOS
31 628-11977 COMPUTER SYSTEM 1.000 EACH
32 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 83,708.000 LET
33 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1,640.000 LET
34 718-06526 HMA FOR UNDERDRAINS 12,012.000 TON
35 718-06529 OUTLET PROTECTOR, 2 82.000 EACH
36 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 81,898.000 LET
37 718-11685 UNDERDRAIN CLEANOUT PORT 50.000 EACH
38 718-52610 AGGREGATE FOR UNDERDRAINS 7,371.000 cYs
39 718-99153 GEOTEXTILES FOR UNDERDRAIN 81,898.000 SYS
40 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
42 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN 29,000.000 LET
43 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 29,000.000 LET
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
46 801-06710 FLASHING ARROW SIGN 180.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
49 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 18,960.000 LET



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 131 CONTRACT ID : R -30433-B

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 80,180.000 LEFT
51 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,817.000 LET
52 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 346.000 LET
53 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
54 808-11485 LINE, THERMOPLASTIC, DOTTED, WHITE, 5 IN. 335.000 LET
55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 79,980.000 LET
56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 956.000 EACH

57 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 956.000 EACH
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CALL ORDER . 151 CONTRACT ID : R -31869-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-52710 SIDEWALK, CONCRETE, REMOVE 100.000 SYS
9 604-06070 SIDEWALK, CONCRETE 100.000 SYS
10 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
11 621-06567 WATER 0.100 KGAL
12 621-06575 SODDING, NURSERY 120.000 SYS
13 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 805-06595 CONDUIT, PVC, 2 IN 1,001.000 LET
17 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
18 805-93067 CONTROLLER CABINET, P 1.000 EACH
19 807-02191 HANDHOLE, LIGHTING 5.000 EACH
20 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 27.000 EACH
21 807-03738 LIGHT POLE ASSEMBLY, STREET 27.000 EACH
22 807-03950 LUMINAIRE, ORNAMENTAL 27.000 EACH
23 807-04651 WIRE, 60.000 LET
24 807-11712 WIRE, NO 6 COPPER, 1/C 4,682.000 LET
25 807-95888 WIRE, NO 8 COPPER, 1/C 3,726.000 LET
26 807-95889 WIRE, NO 10 COPPER, 1/C 4,870.000 LFT
27 807-95890 WIRE, NO 12 COPPER, 1/C 17,973.000 LFT
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CALL ORDER : 191 CONTRACT ID : R -33726-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOLS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 289.000 SYS
12 202-02279 CURB AND GUTTER, REMOVE 3,839.000 LFT
13 202-02772 CASTING, REMOVE 4.000 EACH
14 202-06541 REMOVE 3.000 EACH
15 202-52710 SIDEWALK, CONCRETE, REMOVE 1,925.000 SYS
16 203-02000 EXCAVATION, COMMON 517.000 cys
17 205-03371 SEDIMENT, REMOVE 249.000 cYs
18 205-06933 TEMPORARY INLET PROTECTION 28.000 EACH
19 205-06937 TEMPORARY SILT FENCE 1,500.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 235.000 SYS
22 207-08266 SUBGRADE TREATMENT, TYPE IIT 633.000 SYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 27.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,161.000 TON
25 304-07490 HMA PATCHING, TYPE B 34.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 200.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 238.000 TON
28  401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 374.000 TON
29 406-05520 ASPHALT FOR TACK COAT 1.000 TON
30 604-01268 HAND RAIL, ALUMINUM 36.000 LFT
31 604-06070 SIDEWALK, CONCRETE 299.000 SYs
32 604-07894 CURB RAMP, CONCRETE, A 29.000 SYS
33 604-07898 CURB RAMP, CONCRETE, D 11.000 SYS
34 604-07902 CURB RAMP, CONCRETE, H 180.000 SYS
35 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,109.000 LFT
36 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,513.000 LFT
37 610-07487 HMA FOR APPROACHES, TYPE B 112.000 TON
38 610-08446 PCCP FOR APPROACHES, 6 IN 369.000 SYS
39 621-06567 WATER 5.000 KGAL
40 621-06570 TOPSOIL 53.000 cys
41 621-06575 SODDING, NURSERY 1,473.000 SYS
42 628-09402 FIELD OFFICE, B 6.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44 628-11977 COMPUTER SYSTEM 1.000 EACH
45 702-76240 CONCRETE 2.000 cyYs
46 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 63.000 LFT
47 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
48 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
49 720-44296 INLET, CAP 4.000 EACH
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CALL ORDER : 191 CONTRACT ID R -33726-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOLS
50 720-45030 INLET, E7 2.000 EACH
51 720-45035 INLET, F7 1.000 EACH
52 720-45045 INLET, J10 4.000 EACH
53 720-45615 STRUCTURE, INLET, RECONSTRUCTED 5.000 LET
54 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07118 BARRICADE, III-A 48.000 LET
60 801-07119 BARRICADE, III-B 24.000 LET
61 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 10.000 EACH
62 808-03439 TRANSVERSE MARKING THERMOPLASTIC 572.000 LFT
63 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 104.000 LET
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CALL ORDER : 205 CONTRACT ID : R -34297-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,235.000 cys
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 58.000 TON
14 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
15 205-06934 TEMPORARY MULCH 6.000 TON
16 205-06936 TEMPORARY SEDIMENT TRAP 90.000 TON
17 205-06937 TEMPORARY SILT FENCE 2,128.000 LFT
18 205-09543 NO 2 STONE 375.000 TON
19 205-11591 TEMPORARY SEED MIXTURE 284.000 LBS
20 205-11626 PUMP AROUND 2.000 EACH
21 207-09935 SUBGRADE TREATMENT, TYPE IC 1,431.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 29.000 CYS
23 211-09266 STRUCTURAL BACKFILL, TYPE 3 61.000 CYS
24 211-09268 STRUCTURAL BACKFILL, TYPE 5 287.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 278.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 877.000 TON
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 96.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 163.000 TON
30 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 408.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 72.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 72.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 1,032.000 LFT
34 406-05521 ASPHALT FOR TACK COAT 1,209.000 SYS
35 610-07486 HMA FOR APPROACHES, TYPE A 138.000 TON
36 610-07487 HMA FOR APPROACHES, TYPE B 7.000 TON
37 615-06490 RIGHT OF WAY MARKER 13.000 EACH
38 616-02320 GEOTEXTILES 208.000 SYS
39 616-06405 RIPRAP, REVETMENT 144.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
41 621-02770 EROSION CONTROL BLANKET 86.000 SYS
42 621-06559 MULCHED SEEDING, R 4,562.000 SYS
43 621-06575 SODDING, NURSERY 656.000 SYS
44 621-06626 MULCHED SEEDING, D 225.000 SYS
45 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 4.000 EACH
46  628-09402 FIELD OFFICE, B 18.000 MOS
47 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
48 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
49 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
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CALL ORDER  : 205 CONTRACT ID : R -34297-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
51 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 36.000 MOS
52 714-11103 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 50.000 LET
53 714-11145 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 48.000 LET
54 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 40.000 LET
55 715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 20.000 LFT
56 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 113.000 LET
57 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 50.000 LFT
58 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
61 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, III-A 288.000 LET
65 801-07119 BARRICADE, III-B 168.000 LET
66 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 56.000 LET
67 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 38.000 SFT
68 804-76425 MARKER TYPE 3, (W59 R) WITH POST 4.000 EACH
69 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,718.000 LET
70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,380.000 LET
71 808-06716 LINE, REMOVE 4,732.000 LET

72 808-06726 TRANSVERSE MARKING, PAINT, 17.000 LFT
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CALL ORDER : 221 CONTRACT ID : R -34302-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 1,067.000 cys
14 203-02070 BORROW 248.000 cys
15 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 51.000 SYS
16 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
17 205-06934 TEMPORARY MULCH 0.900 TON
18 205-06937 TEMPORARY SILT FENCE 1,860.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 12.000 LFT
21 207-08266 SUBGRADE TREATMENT, TYPE III 4,147.000 SYS
22 207-09935 SUBGRADE TREATMENT, TYPE IC 3,936.000 SYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 27.000 CYS
24 211-09265 STRUCTURAL BACKFILL, TYPE 2 2,232.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,095.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 67.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,556.000 SYS
28 306-08042 MILLING, SCARIFICATION 1,000.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 154.000 TON
30 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 275.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 365.000 TON
32 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 329.000 TON
33 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 206.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 2,870.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 350.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 2,870.000 LFT
37 402-10084 HMA FOR TEMPORARY PAVEMENT, B 991.000 TON
38 406-05520 ASPHALT FOR TACK COAT 1.800 TON
39 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 518.750 LFT
42 606-07484 MILLED HMA CORRUGATIONS 2,647.000 LFT
43 610-07486 HMA FOR APPROACHES, TYPE A 42.000 TON
44  615-06505 MONUMENT, B 1.000 EACH
45 615-06510 MONUMENT, C 1.000 EACH
46 616-02320 GEOTEXTILES 343.000 SYS
47 616-06405 RIPRAP, REVETMENT 256.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,080.000 SYS
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CALL ORDER : 221 CONTRACT ID : R -34302-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-02770 EROSION CONTROL BLANKET 400.000 SYS
51 621-06559 MULCHED SEEDING, R 863.000 SYS
52 621-06565 MULCHING MATERIAL 0.100 TON
53 621-06574 SODDING 1,043.000 SYS
54 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 2.000 EACH
55 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 3.000 EACH
56 628-09402 FIELD OFFICE, B 12.000 MOS
57 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
58 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
59 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
61 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS
62 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
63 628-11977 COMPUTER SYSTEM 1.000 EACH
64 702-04325 TEMPORARY SHORING LUMP LUMP
65 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 36.000 LET
66 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 97.000 LET
67 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 9.000 TON
68 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
69 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
70 720-45035 INLET, F7 1.000 EACH
71 720-45075 INLET, R13 1.000 EACH
72 723-11211 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 126.000 LET
73  801-03290 CONSTRUCTION SIGN, C 6.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 22,107.000 LET
76 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 4,159.000 LET
77 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
79 801-06710 FLASHING ARROW SIGN 360.000 DAY
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07119 BARRICADE, III-B 372.000 LET
82 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,370.000 LET
83 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 435.000 LET
84 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
85 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 88.000 LET
86 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
87 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 4.500 SFT
88 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 18.000 SFT
89 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 3,038.000 LET
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,468.000 LET
91 808-06716 LINE, REMOVE 9,394.000 LET
92 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,812.000 LET
94 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 20.000 LET
95 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
96 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 27.000 EACH

97 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 27.000 EACH
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CALL ORDER . 251 CONTRACT ID : R -34738-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 777.000 SYS
12 202-05545 REGULATED MATERIALS, DISPOSE, C 25.000 CYS
13 202-05550 REGULATED MATERIALS, REMOVE, C 25.000 CYS
14 202-05555 REGULATED MATERIALS, TRANSPORT, C 25.000 CYS
15 202-07603 TESTING FOR WASTES, C 2.000 EACH
16 203-02020 EXCAVATION, UNCLASSIFIED 429.000 CYS
17 203-02070 BORROW 299.000 cys
18 205-06933 TEMPORARY INLET PROTECTION 32.000 EACH
19 205-06937 TEMPORARY SILT FENCE 1,007.000 LFT
20 207-08264 SUBGRADE TREATMENT, TYPE IT 699.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 263.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 266.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 9.000 TON
24 303-01180 COMPACTED AGGREGATE, NO. 53 62.000 TON
25 304-07494 WIDENING WITH HMA, TYPE C 89.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 26,416.000 SYS
27 306-08037 MILLING, ASPHALT, 3 IN 2,927.000 SYS
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 2,225.000 TON
29  401-07362 QC/OA-HMA, 3, 70, INTERMEDIATE, 9.5 mm 328.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 18,635.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 18,635.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 8.400 TON
33 503-03489 RETROFITTED TIE BARS 926.000 EACH
34 503-05240 D-1 CONTRACTION JOINT 2,423.000 LFT
35 506-06333 PCCP PATCHING, FULL DEPTH 4,003.000 SYs
36 601-01627 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
37 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 102.000 LFT
41 604-01268 HAND RATL, ALUMINUM 80.000 LFT
42 604-06070 SIDEWALK, CONCRETE 735.000 SYS
43 604-07092 BED COURSE MATERIAL 279.000 TON
44 604-07894 CURB RAMP, CONCRETE, A 30.000 SYS
45 604-07896 CURB RAMP, CONCRETE, B 83.000 SYS
46 604-07897 CURB RAMP, CONCRETE, C 16.000 SYS
47  604-07900 CURB RAMP, CONCRETE, F 30.000 SYS
48 604-07901 CURB RAMP, CONCRETE, G 13.000 SYS
49 604-07902 CURB RAMP, CONCRETE, H 42.000 SYS
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CALL ORDER : 251 CONTRACT ID : R -34738-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 604-07903 CURB RAMP, CONCRETE, K 47.000 SYS
51 604-07904 CURB RAMP, CONCRETE, L 47.000 SYS
52 604-44251 STEPS, CONCRETE 24.000 CYS
53 605-02278 CURB, REMOVE 1,701.000 LET
54 605-06120 CURB, CONCRETE 1,804.000 LFT
55 605-06121 CURB, CONCRETE, B 81.000 LFT
56 605-06125 CURB, CONCRETE, MODIFIED 245.000 LET
57 605-06145 CURB AND GUTTER, B, CONCRETE 70.000 LET
58 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,784.000 LEFT
59 610-07486 HMA FOR APPROACHES, TYPE A 213.000 TON
60 610-07487 HMA FOR APPROACHES, TYPE B 254.000 TON
61 610-08446 PCCP FOR APPROACHES, 6 IN 179.000 SYS
62 610-09108 PCCP FOR APPROACHES, 9 IN 137.000 SYS
63 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
64 615-06500 MONUMENT, A 15.000 EACH
65 615-06515 MONUMENT, D 2.000 EACH
66 616-02320 GEOTEXTILES 419.000 SYS
67 616-05688 RIPRAP, CLASS 1 182.000 TON
68 616-06451 RIPRAP, UNIFORM 78.000 TON
69 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
70 621-06545 FERTILIZER 0.140 TON
71  621-06557 SEED MIXTURE, T 106.000 LBS
72  621-06565 MULCHING MATERIAL 2.000 TON
73 621-06567 WATER 14.000 kGAL
74 621-06575 SODDING, NURSERY 2,286.000 SYS
75 628-09403 FIELD OFFICE, C 24.000 MOS
76 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
77 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
78 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
79 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
80 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 72.000 MOS
81 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
82 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 421.000 LET
83 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 112.000 LET
84 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 121.000 LET
85 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
86 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
87 720-45055 INLET, M10 9.000 EACH
88 720-45130 INLET, E7, MODIFIED 1.000 EACH
89 720-45155 INLET, M10, MODIFIED 1.000 EACH
90 720-95409 MANHOLE, J4, MODIFIED 5.000 EACH
91 720-95422 MANHOLE, J4 1.000 EACH
92 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 8.000 EACH
93 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
94 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
95 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 27,129.000 LEFT
96 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 80.000 LFT
97 801-06640 CONSTRUCTION SIGN, A 41.000 EACH

98 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
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CALL ORDER  : 251 CONTRACT ID : R -34738-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-06775 MAINTAINING TRAFFIC LUMP LUMP
100 801-07118 BARRICADE, III-A 96.000 LET
101 801-07119 BARRICADE, III-B 48.000 LET
102 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 676.000 LET
103 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 130.000 LET
104 802-07060 SIGN, SHEET, RELOCATE 15.000 EACH
105 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
106 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 2.000 EACH
107 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
108 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 33.000 LET
109 805-02032 PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE 1.000 EACH
110 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
111 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
112 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 4.000 EACH
113 805-09845 CONTACT CLOSURE CARD 1.000 EACH
114 805-09846 RECEIVER PROCESSOR 2.000 EACH
115 805-10107 WIRELESS MAGNETOMETER DETECTOR 40.000 EACH
116 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 6.000 EACH
117 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
118 805-78420 DISCONNECT HANGER 3.000 EACH
119 805-78445 SIGNAL SERVICE 1.000 EACH
120 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 24.000 LET
121 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 328.000 LET
122 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 481.000 LET
123 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 552.000 LET
124 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
125 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 2.000 EACH
126 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
127 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 235.000 LET
128 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,340.000 LET
129 808-06716 LINE, REMOVE 16,000.000 LET
130 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 389.000 LET
131 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 86.000 LET
132 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 825.000 LET
133 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 7,469.000 LET
134 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 239.000 LET
135 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,504.000 LET

136 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 20.000 EACH
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CALL ORDER  : 275 CONTRACT ID : R -34990-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02245 TREE, 6 IN, REMOVE 1.000 EACH
9 201-02250 TREE, 10 IN, REMOVE 3.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-96133 PIPE, REMOVE 12.000 LET
12 202-99187 FENCE, FARM FIELD, REMOVE 200.000 LET
13 205-03371 SEDIMENT, REMOVE 72.000 CYsS
14 205-06937 TEMPORARY SILT FENCE 600.000 LET
15 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 250.000 CYs
16 601-06035 GUARDRAIL, RESET 200.000 LET
17 603-06040 FENCE, FARM FIELD, 47 IN 200.000 LET
18 606-07484 MILLED HMA CORRUGATIONS 2,400.000 LET
19 616-02320 GEOTEXTILES 130.000 SYS
20 616-05689 RIPRAP, CLASS 2 100.000 TON
21 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
22 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,000.000 SYS
23 621-02770 EROSION CONTROL BLANKET 1,400.000 SYS
24 621-06559 MULCHED SEEDING, R 1,600.000 SYS
25 621-06626 MULCHED SEEDING, D 400.000 SYS
26 628-09402 FIELD OFFICE, B 14.000 MOS
27 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 28.000 MOS
30 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
31 628-11977 COMPUTER SYSTEM 2.000 EACH
32 702-90915 CONCRETE, CLASS A 30.000 CYS
33 703-06029 REINFORCING BARS, EPOXY COATED 2,290.000 1BS
34 709-51821 SURFACE SEAL LUMP LUMP
35 725-11042 LINER PIPE THERMOPLASTIC CIRCULAR 27.7-28.3 SFET 574.000 LET
36 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,010.000 LET
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 14,180.000 LET
40 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
41 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 156.000 EACH
42 801-06710 FLASHING ARROW SIGN 100.000 DAY
43  801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
45 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 500.000 LET
46 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 320.000 LET
47 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
48 808-06716 LINE, REMOVE 3,620.000 LET
49 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,400.000 LET
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CALL ORDER : 275 CONTRACT ID : R -34990-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING
50 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,400.000 LET
51 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 1,210.000 LET
52 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 54.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -35192-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 1,500.000 CYS
12 202-02240 PAVEMENT REMOVAL 5,960.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 5,270.000 LFT
14 202-91385 INLET, REMOVE 10.000 EACH
15 202-92222 TESTING FOR CONTAMINATED MATERIALS, 5.000 EACH
16 202-96133 PIPE, REMOVE 379.000 LET
17 203-02000 EXCAVATION, COMMON 4,257.000 cys
18 205-03371 SEDIMENT, REMOVE 50.000 CYS
19 205-06933 TEMPORARY INLET PROTECTION 60.000 EACH
20 205-06937 TEMPORARY SILT FENCE 1,459.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 1,411.000 SYS
23 207-08266 SUBGRADE TREATMENT, TYPE IIT 3,134.000 SYS
24 207-09934 SUBGRADE TREATMENT, TYPE IB 13,624.000 SYS
25 211-02050 B BORROW 1,641.000 cys
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 802.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,420.000 TON
28 303-07449 COMPACTED AGGREGATE, NO. 73 6.000 TON
29 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 135.000 TON
30 304-07490 HMA PATCHING, TYPE B 6.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 921.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 744.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,128.000 TON
34 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,354.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 4,071.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,866.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 4,071.000 LFT
38 406-05520 ASPHALT FOR TACK COAT 5.000 TON
39 601-05999 CURVED TERMINAL END 4.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 31.250 LFT
41 604-05528 HMA FOR SIDEWALK 516.000 TON
42 604-06070 SIDEWALK, CONCRETE 1,232.000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
44 604-07897 CURB RAMP, CONCRETE, C 18.000 SYS
45  604-07900 CURB RAMP, CONCRETE, F 26.000 SYS
46 604-07901 CURB RAMP, CONCRETE, G 52.000 SYS
47 605-06120 CURB, CONCRETE 173.000 LFT
48 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 5,197.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 125.000 TON
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CALL ORDER : 281 CONTRACT ID : R -35192-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 610-08446 PCCP FOR APPROACHES, 6 IN 328.000 SYS
51 610-09108 PCCP FOR APPROACHES, 9 IN 895.000 SYS
52 611-06497 MAILBOX ASSEMBLY, SINGLE 22.000 EACH
53 615-06505 MONUMENT, B 15.000 EACH
54 621-06575 SODDING, NURSERY 5,145.000 SYS
55 628-09403 FIELD OFFICE, C 18.000 MOS
56 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
57 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
58 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
59 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
60 628-11977 COMPUTER SYSTEM 1.000 EACH
61 702-51863 FIELD DRILLED HOLE IN CONCRETE 20.000 EACH
62 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,145.000 LEFT
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,432.000 LFT
64 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 604.000 LEFT
65 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 45.000 LET
66 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 70.000 LET
67 715-09064 VIDEO INSPECTION FOR PIPE 2,122.000 LFT
68 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
69 718-52610 AGGREGATE FOR UNDERDRAINS 285.000 CYS
70 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,157.000 SYS
71 720-08241 MANHOLE, K15, MODIFIED 2.000 EACH
72 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
73 720-4429¢6 INLET, CAP 2.000 EACH
74 720-45005 INLET, A2 7.000 EACH
75 720-45042 INLET, HAS5 1.000 EACH
76 720-45410 MANHOLE, C4 6.000 EACH
77 720-98174 INLET, B15 15.000 EACH
78 720-98555 INLET, C15 13.000 EACH
79 720-99416 CATCH BASIN, BI15 2.000 EACH
80 720-99417 CATCH BASIN, C15 13.000 EACH
81 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07119 BARRICADE, III-B 192.000 LEFT
87 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 242.000 LFT
88 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
89 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 81.000 SET
90 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 27.000 SET
91 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 160.000 LEFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,596.000 LEFT
93 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 179.000 LFT
94 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 177.000 LEFT

95 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 740.000 LET
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CALL ORDER : 285 CONTRACT ID : R -35216-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-52710 SIDEWALK, CONCRETE, REMOVE 23.400 SYS
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
12 303-07449 COMPACTED AGGREGATE, NO. 73 176.000 TON
13 304-07783 HMA PATCHING, TYPE D 539.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 92,246.000 SYS
15 306-08432 MILLING, APPROACH 8,900.000 SYS
16 401-07334 QC/OA-HMA, 3, 76, SURFACE, 9.5 mm 7,620.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 54,724.000 LFT
18 401-11785 LIQUID ASPHALT SEALANT 54,724.000 LFT
19 406-05520 ASPHALT FOR TACK COAT 26.700 TON
20 503-03489 RETROFITTED TIE BARS 81.000 EACH
21 503-05240 D-1 CONTRACTION JOINT 240.000 LET
22 506-06333 PCCP PATCHING, FULL DEPTH 705.000 SYs
23 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
24 601-09238 HAND DIG GUARDRAIL POST HOLES 8.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
26 604-06070 SIDEWALK, CONCRETE 9.000 SYs
27 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
28 604-07896 CURB RAMP, CONCRETE, B 43.000 SYS
29  604-07899 CURB RAMP, CONCRETE, E 11.000 SYS
30 604-07900 CURB RAMP, CONCRETE, F 22.000 SYs
31 604-07901 CURB RAMP, CONCRETE, G 9.000 SYs
32 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
33 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
34 604-07904 CURB RAMP, CONCRETE, L 19.000 SYS
35 605-06120 CURB, CONCRETE 33.000 LET
36 610-07788 HMA FOR APPROACHES, TYPE D 735.000 TON
37 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
38 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
39 628-09402 FIELD OFFICE, B 8.000 MOS
40 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
44 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 16.000 EACH
46 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 2.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 7,162.000 LFT
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,162.000 LFT
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CALL ORDER : 285 CONTRACT ID : R -35216-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 16,138.000 LET
53 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 300.000 LET
54 805-78785 SIGNAL DETECTOR HOUSING 24.000 EACH
55 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 5,673.000 LET
56 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 50.000 LFT
57 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 8.000 EACH
58 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 6,457.000 LET
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 15,145.000 LET
60 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 4,194.000 LET
61 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
62 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,060.000 LET
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 19,630.000 LET
64 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 783.000 LET
65 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 11.000 LET
66 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,052.000 LET
67 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,095.000 LET
68 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 66.000 EACH
69 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 49.000 EACH
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 183.000 EACH
71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 183.000 EACH

72 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,678.000 LFT
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CALL ORDER : 291 CONTRACT ID : R -35351-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 25.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 25.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 17,618.000 SYS
15 202-02271 HEADWALL, REMOVE 3.000 EACH
16 202-02273 CENTER CURB, CONCRETE, REMOVE 111.000 SYS
17 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 89.000 LEFT
18 202-02278 CURB, CONCRETE, REMOVE 2,557.000 LEFT
19 202-02279 CURB AND GUTTER, REMOVE 5,067.000 LEFT
20 202-02637 PIPE, ABANDON AND GROUT FILL 184.000 LET
21 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
22 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 3,200.000 SFT
23 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 2.000 EACH
24 202-05825 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 4.000 EACH
25 202-07553 REGULATED MATERIALS, REMOVE, Y 135.000 CYS
26 202-07554 REGULATED MATERIALS, TRANSPORT, Y 135.000 CYs
27 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 135.000 CYs
28 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND BTEX 30.000 EACH
29 202-52710 SIDEWALK, CONCRETE, REMOVE 477.000 SYS
30 202-74035 SIGN, REMOVE 6.000 EACH
31 202-74045 SIGN AND SUPPORTS, CHAN POSTS, REMOVE 36.000 EACH
32 202-74070 OVERHEAD SIGN STRUCTURE, CABLE 1.000 EACH
33 202-91385 INLET, REMOVE 46.000 EACH
34 202-91840 FENCE, CHAIN LINK, REMOVE 244.000 LFT
35 202-93047 MANHOLE, REMOVE 8.000 EACH
36 202-96133 PIPE, REMOVE 3,113.000 LET
37 202-99626 FOUNDATION FOR SIGNING, REMOVE 8.000 EACH
38 203-02000 EXCAVATION, COMMON 16,755.000 CYs
39 205-03371 SEDIMENT, REMOVE 50.000 CYs
40 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 18.000 TON
41 205-06933 TEMPORARY INLET PROTECTION 118.000 EACH
42 205-06934 TEMPORARY MULCH 12.300 TON
43 205-09543 NO 2 STONE 200.000 TON
44 205-11587 TEMPORARY GEOTEXTILE 470.000 SYS
45 205-11591 TEMPORARY SEED MIXTURE 735.000 LBS
46 207-08264 SUBGRADE TREATMENT, TYPE II 4,110.000 SYS
47 207-08268 SUBGRADE TREATMENT, TYPE IV 3,594.000 SYS
48 207-09934 SUBGRADE TREATMENT, TYPE IB 36,105.000 SYS
49 207-09935 SUBGRADE TREATMENT, TYPE IC 1,312.000 SYS
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CALL ORDER : 291 CONTRACT ID : R -35351-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 211-092064 STRUCTURAL BACKFILL, TYPE 1 3,015.000 CYS
51 214-11796 GEOGRID, TYPE IB 3,594.000 SYs
52 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 39.000 TON
53 304-07494 WIDENING WITH HMA, TYPE C 369.000 TON
54 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,990.000 SYs
55 306-08043 MILLING, TRANSITION 519.000 SYs
56 401-06264 PROFILOGRAPH, HMA LUMP LUMP
57  401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 13.800 TON
58 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,566.000 TON
59 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,931.000 TON
60 401-07406 QC/OA-HMA, 1, 64, BASE, 25.0 mm 40.200 TON
61 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 6,173.000 TON
62 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,852.000 TON
63 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,676.000 TON
64 401-10258 JOINT ADHESIVE, SURFACE 17,667.000 LFT
65 401-10259 JOINT ADHESIVE, INTERMEDIATE 16,837.000 LFT
66 401-11785 LIQUID ASPHALT SEALANT 17,667.000 LFT
67 402-10086 HMA FOR TEMPORARY PAVEMENT, C 1,187.000 TON
68 406-05520 ASPHALT FOR TACK COAT 23.400 TON
69 415-11527 BASE SEAL 25.600 TON
70 604-06070 SIDEWALK, CONCRETE 3,454.000 SYS
71 604-07897 CURB RAMP, CONCRETE, C 17.500 SYS
72 604-07900 CURB RAMP, CONCRETE, F 186.000 SYs
73 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
74 604-07904 CURB RAMP, CONCRETE, L 64.000 SYS
75  605-06090 CURB, INTEGRAL, CONCRETE 1,244.000 LET
76  605-06120 CURB, CONCRETE 44.000 LFT
77 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 11,236.000 LFT
78  605-06255 CENTER CURB, D, CONCRETE 453.000 SYS
79 610-07487 HMA FOR APPROACHES, TYPE B 54.000 TON
80 610-09108 PCCP FOR APPROACHES, 9 IN 3,869.000 SYs
81 615-06505 MONUMENT, B 10.000 EACH
82 615-06510 MONUMENT, C 5.000 EACH
83 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
84 616-02320 GEOTEXTILES 165.000 SYs
85 616-06405 RIPRAP, REVETMENT 70.600 TON
86 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
87 621-02770 EROSION CONTROL BLANKET 2,232.000 SYS
88 621-06545 FERTILIZER 1.200 TON
89 621-06570 TOPSOIL 2,510.000 cys
90 621-06574 SODDING 227.000 SYS
91 621-06575 SODDING, NURSERY 9,932.000 SYS
92 621-07762 COMPOST AMENDED SOIL 400.000 CYS
93 628-09402 FIELD OFFICE, B 21.000 MOS
94 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
95 628-11977 COMPUTER SYSTEM 1.000 EACH
96 715-03053 METER PIT 3.000 EACH
97 715-04750 CORPORATION STOP 3.000 EACH

98 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 12,442.000 LEFT
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CALL ORDER : 291 CONTRACT ID : R -35351-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 565.000 LFT
100 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 449.000 LEFT
101 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 26.000 LET
102 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,636.000 LET
103 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 949.000 LFT
104 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 587.000 LFT
105 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 2,344.000 LEFT
106 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 46.000 LET
107 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 65.000 LEFT
108 715-05408 PIPE SANITARY SEWER 8 IN 326.000 LEFT
109 715-05411 PIPE SANITARY SEWER 12 IN 40.000 LEFT
110 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 20.000 LEFT
111 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 14.000 LET
112 715-06568 PIPE EXTENSION, CIRCULAR, 10" 11.000 LEFT
113 715-09064 VIDEO INSPECTION FOR PIPE 6,232.000 LEFT
114 715-46000 PIPE END SECTION, DIA 12" 4.000 EACH
115 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
116 715-46020 PIPE END SECTION, DIA 24" 3.000 EACH
117 715-94530 ADJUST WATER VALVE TO GRADE 7.000 EACH
118 715-97873 WATER SERVICE LINE, 1 IN 322.000 EACH
119 718-06531 OUTLET PROTECTOR, 3 3.000 EACH
120 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
121 718-52610 AGGREGATE FOR UNDERDRAINS 1,317.000 CYs
122 718-99153 GEOTEXTILES FOR UNDERDRAIN 13,627.000 SYS
123 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
124 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
125 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
126 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
127 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
128 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
129 720-45010 INLET, A3 2.000 EACH
130 720-45030 INLET, E7 3.000 EACH
131 720-45042 INLET, HAS5 1.000 EACH
132 720-45075 INLET, R13 3.000 EACH
133 720-45080 INLET, S14 1.000 EACH
134 720-45410 MANHOLE, C4 40.000 EACH
135 720-45410 MANHOLE, C4 3.000 EACH
136 720-91352 CATCH BASIN, F7 1.000 EACH
137 720-93501 MANHOLE, L4 1.000 EACH
138 720-94208 MANHOLE, C10 1.000 EACH
139 720-94612 MANHOLE, K4 3.000 EACH
140 720-95422 MANHOLE, J4 5.000 EACH
141 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
142 720-98174 INLET, B15 20.000 EACH
143 720-98363 CATCH BASIN, MODIFIED 1.000 EACH
144 720-98555 INLET, C15 1.000 EACH
145 720-99416 CATCH BASIN, B15 13.000 EACH
146 720-99417 CATCH BASIN, C15 21.000 EACH
147 732-03944 BACKFLOW PREVENTER 3.000 EACH
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CALL ORDER  : 291 CONTRACT ID : R -35351-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
149 801-03291 CONSTRUCTION SIGN, D 1.000 EACH
150 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
151 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 27,754.000 LET
152 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 39.000 EACH
153 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 434.000 LET
154 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
155 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
156 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
157 801-06775 MAINTAINING TRAFFIC LUMP LUMP
158 801-07118 BARRICADE, III-A 288.000 LET
159 801-07119 BARRICADE, III-B 84.000 LET
160 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 350.000 LET
161 801-94295 SIGNAL HEAD, RELOCATE 16.000 EACH
162 802-02844 OVERHEAD SIGN STRUCTURE, 3.000 EACH
163 802-04089 SIGN, SHEET, REMOVE 3.000 EACH
164 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 265.580 LET
165 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 46.680 LET
166 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 205.500 SFT
167 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 58.610 SFT
168 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 20.000 EACH
169 805-01421 SERVICE POINT RISER AND WEATHERHEAD 1.000 EACH
170 805-01842 HANDHOLE, SIGNAL, TYPE 1 17.000 EACH
171 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 1,762.000 LET
172 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 16.000 EACH
173 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 959.000 LET
174 805-02437 CONTROLLER, RELOCATE AND REWIRE 1.000 EACH
175 805-02645 SIGNAL PEDESTAL FOUNDATION, A 16.000 EACH
176 805-09845 CONTACT CLOSURE CARD 10.000 EACH
177 805-09846 RECEIVER PROCESSOR 8.000 EACH
178 805-10107 WIRELESS MAGNETOMETER DETECTOR 30.000 EACH
179 805-10107 WIRELESS MAGNETOMETER DETECTOR 168.000 EACH
180 805-11817 PEDESTRIAN PUSH BUTTON, APS 16.000 EACH
181 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 26.000 EACH
182 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 2.000 EACH
183 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 186.000 LET
184 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 2,768.000 LET
185 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 6,621.000 LET
186 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 101.000 LET
187 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 232.000 LET
188 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
189 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 16.000 EACH
190 807-02191 HANDHOLE, LIGHTING 5.000 EACH
191 807-03950 LUMINAIRE, ORNAMENTAL 40.000 EACH
192 807-03951 LIGHT POLE, ORNAMENTAL 26.000 EACH
193 807-04653 LIGHTING FOUNDATION, 26.000 EACH
194 807-05073 JUNCTION BOX 26.000 EACH
195 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,236.000 LET

196 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 4,565.000 LEFT



CALL ORDER
ITEM NO.
SECTION NO. 0001
197 807-86810
198 807-86889
199 807-86910
200 807-86915
201 807-86920
202 807-86930
203 807-86935
204 807-86955
205 808-06701
206 808-06703
207 808-06705
208 808-06713
209 808-06714
210 808-09381
211 808-11482
212 808-75245
213 808-75260
214 808-75278
215 808-75297
216 808-75300
217 808-75320
218 808-92027

ROAD RECONSTRUCTION

SERVICE POINT, II
CABLE, POLE CIRCUIT
CONNECTOR KIT, UNFUS
CONNECTOR KIT, FUSED
MULTIPLE COMPRESSION
INSULATION LINK, NON
INSULATION LINK, WAT
CABLE-DUCT MARKER
LINE, THERMOPLASTIC,
LINE, THERMOPLASTIC,
LINE, THERMOPLASTIC,
LINE, PAINT,

LINE, PAINT, SOLID,

SOLID, WHITE,

SCHEDULE OF PAY ITEMS

THWN, NO 10 COPPER,
ED

FITTING, NON-WATERPROOFED
-~WATERPROOFED
ERPROOFED

IN
IN.
IN

BROKEN, WHITE, 4
SOLID, WHITE, 4
SOLID, WHITE, 8
4 IN

YELLOW, 4 IN

RETRO-REFLECTIVITY TESTING

LINE, THERMOPLASTIC,
LINE, THERMOPLASTIC,
TRANSVERSE MARKING,
TRANSVERSE MARKING,
TRANSVERSE MARKING,
TRANSVERSE MARKING,

IN.
IN

DOTTED, WHITE, 4
SOLID, YELLOW, 4
THERMOPLASTIC,
THERMOPLASTIC,
THERMOPLASTIC,
THERMOPLASTIC,

PAVEMENT MESSAGE MARKING, THERMOPLASTIC,

LINE, THERMOPLASTIC,

SOLID, YELLOW, 8"

STRANDED,

CONTRACT ID R -35351-A

3,096.
104.
104.
237.

32.
80.
12.

1,520.

4,517.
848.

5,635.

5,879.

LUMP
181.

2,702.

188.
77.
362.
1,340.
54.
431.

.000

000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000

EACH
LFT
EACH
EACH
EACH
EACH
EACH
EACH
LFT
LFT
LFT
LFT
LFT
LUMP
LFT
LFT
LFT
LFT
LFT
LFT
EACH
LFT

PAGE 23
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CALL ORDER ¢ 301 CONTRACT ID : R -35588-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 2,137.000 CYs
11 205-06937 TEMPORARY SILT FENCE 7,300.000 LEFT
12 205-09543 NO 2 STONE 100.000 TON
13 207-08264 SUBGRADE TREATMENT, TYPE II 96.000 SYS
14 207-08266 SUBGRADE TREATMENT, TYPE III 6,458.000 SYS
15 211-09264 STRUCTURAL BACKFILL, TYPE 1 2.000 CYs
16 211-09268 STRUCTURAL BACKFILL, TYPE 5 64.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,838.000 TON
18 406-05520 ASPHALT FOR TACK COAT 1.300 TON
19 502-06627 PCCP, 6 IN 97.000 SYS
20 603-93373 FENCE, PEDESTRIAN 100.000 LET
21 604-05528 HMA FOR SIDEWALK 1,003.000 TON
22 604-06070 SIDEWALK, CONCRETE 32.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
24 610-07487 HMA FOR APPROACHES, TYPE B 64.000 TON
25 616-02320 GEOTEXTILES 44,000 SYS
26 616-06405 RIPRAP, REVETMENT 36.000 TON
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
28 621-06545 FERTILIZER 0.900 TON
29 621-06554 SEED MIXTURE, U 306.000 LBS
30 621-06557 SEED MIXTURE, T 306.000 LBS
31 621-06565 MULCHING MATERIAL 8.200 TON
32 621-06570 TOPSOIL 64.000 CYS
33 625-09373 GABIONS, METALLIC COATED 74.000 CYS
34 628-09401 FIELD OFFICE, A 10.000 MOS
35 714-11098 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 44.000 LFT
36 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 9.000 LET
37 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 16.000 LEFT
38 715-07679 CONCRETE ANCHOR 36 IN 1.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 19.000 LEFT
42 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 40.250 SET
43 802-97428 SIGN POST, TUBULAR 102.000 LET
44 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 60.000 LEFT
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CALL ORDER : 331 CONTRACT ID : R -35712-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 76.000 SYS
11 202-02279 CURB AND GUTTER, REMOVE 204.000 LEFT
12 203-02000 EXCAVATION, COMMON 157.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
14 205-06937 TEMPORARY SILT FENCE 1,145.000 LEFT
15 207-08264 SUBGRADE TREATMENT, TYPE II 199.000 SYS
16 207-08266 SUBGRADE TREATMENT, TYPE III 64.000 SYS
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 5.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 25.000 TON
19 304-07491 HMA PATCHING, TYPE C 27.000 TON
20 604-06070 SIDEWALK, CONCRETE 512.000 SYS
21 604-07897 CURB RAMP, CONCRETE, C 17.000 SYS
22 604-07901 CURB RAMP, CONCRETE, G 9.000 SYS
23 604-07902 CURB RAMP, CONCRETE, H 31.000 SYS
24 604-07903 CURB RAMP, CONCRETE, K 8.000 SYS
25 605-06120 CURB, CONCRETE 216.000 LET
26 605-52807 CURB AND GUTTER, COMBINED 336.000 LEFT
27 610-08446 PCCP FOR APPROACHES, 6 IN 64.000 SYS
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
29 621-06560 MULCHED SEEDING, U 500.000 SYS
30 628-09401 FIELD OFFICE, A 4.000 MOS
31 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
32 628-11977 COMPUTER SYSTEM 1.000 EACH
33 702-51863 FIELD DRILLED HOLE IN CONCRETE 1.000 EACH
34 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 8.000 LFT
35 720-44296 INLET, CAP 1.000 EACH
36 720-98174 INLET, B15 1.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
39 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 20.500 LET
42 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
43 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 340.000 LET
44 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN 710.000 LEFT
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CALL ORDER : 335 CONTRACT ID : R -35758-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01261 TESTING FOR ASBESTOS 2.000 EACH
13 202-02240 PAVEMENT REMOVAL 67.000 SYS
14 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
16 203-02000 EXCAVATION, COMMON 10,590.000 cys
17 205-03371 SEDIMENT, REMOVE 417.000 cyYs
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 46.000 TON
19 205-06933 TEMPORARY INLET PROTECTION 28.000 EACH
20 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
21 205-06936 TEMPORARY SEDIMENT TRAP 262.000 TON
22 205-06937 TEMPORARY SILT FENCE 5,197.000 LFT
23 205-06938 TEMPORARY SLOPE DRAIN 747.000 LFT
24  205-09543 NO 2 STONE 719.000 TON
25 205-11586 TEMPORARY FILTER STONE 47.000 TON
26 205-11587 TEMPORARY GEOTEXTILE 877.000 SYS
27 207-08204 SUBGRADE TREATMENT, TYPE IT 1,193.000 SYS
28 207-08266 SUBGRADE TREATMENT, TYPE III 1,260.000 SYS
29 207-09934 SUBGRADE TREATMENT, TYPE IB 13,176.000 SYS
30 211-02050 B BORROW 1,370.000 cys
31 211-092064 STRUCTURAL BACKFILL, TYPE 1 2,374.000 CYS
32 211-09265 STRUCTURAL BACKFILL, TYPE 2 70.000 CYS
33 211-09266 STRUCTURAL BACKFILL, TYPE 3 9.000 CYS
34 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 26.000 CYS
35 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 663.000 TON
36 303-01180 COMPACTED AGGREGATE, NO. 53 25.000 TON
37 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 75.000 TON
38 306-08036 MILLING, ASPHALT, 2 IN 960.000 SYS
39 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 1,295.000 TON
40 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,619.000 TON
41 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 3,139.000 TON
42 401-10258 JOINT ADHESIVE, SURFACE 6,146.000 LFT
43 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,146.000 LFT
44 401-11785 LIQUID ASPHALT SEALANT 6,416.000 LFT
45 406-05520 ASPHALT FOR TACK COAT 9.000 TON
46 502-11564 PCCP, 7 IN 314.000 SYS
47 604-07897 CURB RAMP, CONCRETE, C 43.000 SYS
48 604-07904 CURB RAMP, CONCRETE, L 55.000 SYS
49 605-06120 CURB, CONCRETE 277.000 LET



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER : 335 CONTRACT ID : R -35758-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 605-06140 CURB AND GUTTER, CONCRETE 4,108.000 LET
51 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 315.000 LET
52 605-06215 CENTER CURB, D, CONCRETE 491.000 LFT
53 610-0748¢6 HMA FOR APPROACHES, TYPE A 227.000 TON
54 610-07487 HMA FOR APPROACHES, TYPE B 147.000 TON
55 610-08446 PCCP FOR APPROACHES, 6 IN 654.000 SYS
56 611-06497 MAILBOX ASSEMBLY, SINGLE 14.000 EACH
57 615-06490 RIGHT OF WAY MARKER 24.000 EACH
58 615-06505 MONUMENT, B 5.000 EACH
59 615-06510 MONUMENT, C 1.000 EACH
60 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
61 616-02320 GEOTEXTILES 242.000 SYS
62 616-05688 RIPRAP, CLASS 1 5.000 TON
63 616-06405 RIPRAP, REVETMENT 118.000 TON
64 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
65 621-03787 SEED MIXTURE, D 1.950 LBS
66 621-06545 FERTILIZER 0.800 TON
67 621-06554 SEED MIXTURE, U 292.000 LBS
68 621-06565 MULCHING MATERIAL 4.000 TON
69 621-06567 WATER 9.000 kGAL
70 621-06570 TOPSOIL 240.000 CYS
71 621-06574 SODDING 883.000 SYS
72  621-06575 SODDING, NURSERY 1,707.000 SYS
73  628-09402 FIELD OFFICE, B 12.000 MOS
74  628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
75 628-11977 COMPUTER SYSTEM 1.000 EACH
76 715-01354 CLEAN EXISTING PIPE 390.000 LFT
77 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 1,123.000 LET
78 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 272.000 LET
79 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 30.000 LFT
80 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 423.000 LET
81 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 788.000 LET
82 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 876.000 LET
83 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 108.000 LFT
84 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 238.000 LFT
85 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 5.000 TON
86 715-46005 PIPE END SECTION, DIA 15" 14.000 EACH
87 715-46010 PIPE END SECTION, DIA 18" 3.000 EACH
88 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
89 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
90 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
91 720-08241 MANHOLE, K15, MODIFIED 2.000 EACH
92 720-45235 CATCH BASIN, E7 2.000 EACH
93 720-45410 MANHOLE, C4 6.000 EACH
94 720-45415 MANHOLE, D4 3.000 EACH
95 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
96 720-91352 CATCH BASIN, F7 1.000 EACH
97 720-93411 INLET, C15, MODIFIED 2.000 EACH
98 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
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CALL ORDER  : 335 CONTRACT ID : R -35758-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 720-95422 MANHOLE, J4 2.000 EACH
100 720-98174 INLET, B15 6.000 EACH
101 720-98555 INLET, C15 3.000 EACH
102 720-99416 CATCH BASIN, B15 3.000 EACH
103 720-99417 CATCH BASIN, C15 8.000 EACH
104 732-11770 AGGREGATE FOR DRAINAGE FILL 5.000 CYS
105 732-11810 MODULAR BLOCK WALL 259.000 SFT
106 732-11811 MODULAR BLOCK WALL ERECTION 259.000 SFT
107 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
108 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,335.000 LET
109 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 10.000 EACH
110 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 200.000 LET
111 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
112 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
113 801-06775 MAINTAINING TRAFFIC LUMP LUMP
114 801-07118 BARRICADE, III-A 48.000 LET
115 801-07119 BARRICADE, III-B 192.000 LET
116 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN 152.000 LET
117 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 489.000 LET
118 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 40.000 LET
119 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 140.000 SFT
120 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 165.000 SFT
121 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 21.000 SFT
122 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
123 807-02191 HANDHOLE, LIGHTING 1.000 EACH
124 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 8.000 EACH
125 807-03950 LUMINAIRE, ORNAMENTAL 8.000 EACH
126 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 185.000 LET
127 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 586.000 LET
128 807-86805 SERVICE POINT, I 1.000 EACH
129 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,120.000 LET
130 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH
131 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
132 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 6.000 EACH
133 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 6.000 EACH
134 807-86930 INSULATION LINK, NON-WATERPROOFED 16.000 EACH
135 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
136 807-86955 CABLE-DUCT MARKER 3.000 EACH
137 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 185.000 LET
138 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 442.000 LET
139 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 926.000 LET
140 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
141 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 200.000 LET
142 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 50.000 LET
143 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 120.000 LET
144 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,917.000 LET
145 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 478.000 LET
146 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH

147 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 152.000 LFT
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CALL ORDER : 355 CONTRACT ID : R -36028-A

SECTION NO. 0001 ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-96133 PIPE, REMOVE 24.000 LET
12 203-02000 EXCAVATION, COMMON 163.000 cys
13 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
14 205-06937 TEMPORARY SILT FENCE 330.000 LFT
15 207-08204 SUBGRADE TREATMENT, TYPE IT 170.000 SYS
16 207-09935 SUBGRADE TREATMENT, TYPE IC 464.000 SYS
17 211-09194 B BORROW 72.000 TON
18 211-092064 STRUCTURAL BACKFILL, TYPE 1 108.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 213.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,329.000 SYS
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 140.000 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 50.000 TON
23 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 72.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 939.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 282.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 939.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28  601-02241 GUARDRAIL, REMOVE 111.000 LET
29  605-06120 CURB, CONCRETE 148.000 LET
30 605-06140 CURB AND GUTTER, CONCRETE 218.000 LFT
31 610-07487 HMA FOR APPROACHES, TYPE B 38.000 TON
32 616-02320 GEOTEXTILES 5.000 SYS
33 616-06405 RIPRAP, REVETMENT 5.000 TON
34 621-02770 EROSION CONTROL BLANKET 179.000 SYS
35 621-06575 SODDING, NURSERY 439.000 SYs
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 235.000 LET
38 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
39 720-45030 INLET, E7 1.000 EACH
40 720-98555 INLET, C15 3.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 837.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 10.000 LFT
46 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 7.000 SFT
47 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 640.000 LFT
48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 552.000 LFT
49 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 46.000 LFT
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CALL ORDER : 355 CONTRACT ID : R -36028-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TURN LANES
50 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

51 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 365 CONTRACT ID : R -36328-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, ROADWAY CORRIDOR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,123.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 3,380.000 LET
13 202-02279 CURB AND GUTTER, REMOVE 150.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 2,600.000 SYS
15 202-74035 SIGN, REMOVE 2.000 EACH
16 202-90747 RETAINING WALL, REMOVE 31.000 LFT
17 203-02000 EXCAVATION, COMMON 980.000 cys
18 203-02070 BORROW 65.000 cyYs
19 205-03371 SEDIMENT, REMOVE 50.000 CYS
20 205-06933 TEMPORARY INLET PROTECTION 21.000 EACH
21 205-06937 TEMPORARY SILT FENCE 208.000 LFT
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 1,119.000 SYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 7.000 CYS
24 304-07491 HMA PATCHING, TYPE C 62.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 11,611.000 SYS
26 306-08043 MILLING, TRANSITION 1,491.000 SYS
27 306-08432 MILLING, APPROACH 735.000 SYS
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,081.000 TON
29  401-07379 QC/OA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 1,585.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 9,340.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 9,340.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 9,340.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 13,837.000 SYS
34 502-06329 PCCP, 12 IN 83.000 SYS
35 502-06999 PCCP, 8 IN 285.000 SYS
36 502-11543 PCCP, 4 IN. 28.000 SYS
37 604-04740 PAVERS 244.000 SFT
38 604-04740 PAVERS 2,563.000 SFT
39 604-04805 PAVER 51.000 LFT
40 604-06070 SIDEWALK, CONCRETE 2,340.000 SYS
41 604-07897 CURB RAMP, CONCRETE, C 17.000 SYS
42 604-07900 CURB RAMP, CONCRETE, F 24.000 SYS
43 604-07901 CURB RAMP, CONCRETE, G 64.000 SYS
44 604-07902 CURB RAMP, CONCRETE, H 41.000 SYS
45 604-07903 CURB RAMP, CONCRETE, K 100.000 SYS
46 605-06120 CURB, CONCRETE 3,375.000 LET
47 605-06125 CURB, CONCRETE, MODIFIED 31.000 LFT
48 610-07488 HMA FOR APPROACHES, TYPE C 156.000 TON
49 610-08446 PCCP FOR APPROACHES, 6 IN 249.000 SYS
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CALL ORDER : 365 CONTRACT ID : R -36328-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, ROADWAY CORRIDOR
50 610-09108 PCCP FOR APPROACHES, 9 IN 870.000 SYS
51 615-06505 MONUMENT, B 5.000 EACH
52 618-03812 BENCH 2.000 EACH
53 618-97672 TRASH RECEPTACLE 3.000 EACH
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
55 621-06557 SEED MIXTURE, T 28.000 LBS
56 621-06565 MULCHING MATERIAL 6.000 TON
57 621-06567 WATER 7.000 kGAL
58 621-06570 TOPSOIL 140.000 CYs
59 621-06575 SODDING, NURSERY 1,689.000 SYS
60 622-07529 SCULPTURE LUMP LUMP
61 622-07529 SCULPTURE LUMP LUMP
62 628-09402 FIELD OFFICE, B 12.000 MOS
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 8.000 LEFT
64 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
65 720-44000 CASTING, ADJUST TO GRADE 24.000 EACH
66 720-45010 INLET, A3 1.000 EACH
67 801-02595 CONTROLLER, RESET TIMING 6.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 34,102.000 LET
70 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 140.000 LET
71 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
73 801-06710 FLASHING ARROW SIGN 240.000 DAY
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07119 BARRICADE, III-B 120.000 LEFT
76 801-94295 SIGNAL HEAD, RELOCATE 42.000 EACH
77 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 16.000 LET
78 802-07060 SIGN, SHEET, RELOCATE 30.000 EACH
79 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 8.000 SET
80 802-74050 SIGN, OVERHEAD, REMOVE 2.000 EACH
81 805-02032 PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE 4.000 EACH
82 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
83 805-04133 SIGNAL POLE, PEDESTAL, 12FT 3.000 EACH
84 805-06595 CONDUIT, PVC, 2 IN 515.000 LFT
85 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 5,112.000 LET
86 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,272.000 LET
87 808-03439 TRANSVERSE MARKING THERMOPLASTIC 204.000 LEFT
88 808-04096 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (LANE) 16.000 EACH
89 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,060.000 LEFT
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 590.000 LET
91 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 760.000 LEFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,045.000 LET
93 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 247.000 LEFT
94 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 13.000 EACH

95 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 114.000 EACH
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CALL ORDER  : 375 CONTRACT ID : R -36887-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 618-03812 BENCH 36.000 EACH
9 618-03827 FOUNTAIN, DRINKING 1.000 EACH
10 618-04181 BICYCLE RACK 36.000 EACH
11 618-12006 BICYCLE REPAIR STATION 1.000 EACH
12 618-12007 PET WASTE STATION 4.000 EACH
13 618-12008 PLATE 3.000 EACH
14 618-97672 TRASH RECEPTACLE 20.000 EACH
15 628-09401 FIELD OFFICE, A 10.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 628-11977 COMPUTER SYSTEM 1.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-03896 BOLLARD 16.000 EACH
20 802-04250 SIGN, TRAIL INFORMATION 1.000 EACH
21 802-04250 SIGN, TRAIL INFORMATION 1.000 EACH
22 802-04250 SIGN, TRAIL INFORMATION 12.000 EACH
23  802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
24 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 1,662.000 LET
25 807-02817 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 13.000 EACH
26 807-04243 DECORATIVE POSTS AND LIGHTING 12.000 EACH
27 807-04243 DECORATIVE POSTS AND LIGHTING 1.000 EACH
28 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,662.000 LET
29 808-06609 PAVEMENT MESSAGE MARKING, 18.000 EACH
30 808-09450 CROSSWALK, DECORATIVE THERMOPLASTIC 2,890.000 SFT
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CALL ORDER : 391 CONTRACT ID : R -37465-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-07449 COMPACTED AGGREGATE, NO. 73 210.000 TON
10 304-07490 HMA PATCHING, TYPE B 470.000 TON
11 306-08042 MILLING, SCARIFICATION 20,800.000 SYS
12 306-08043 MILLING, TRANSITION 700.000 SYS
13 306-08432 MILLING, APPROACH 580.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,800.000 TON
15 401-10258 JOINT ADHESIVE, SURFACE 2,200.000 LEFT
16 401-11785 LIQUID ASPHALT SEALANT 2,200.000 LET
17 402-07451 HMA WEDGE AND LEVEL, TYPE B 305.000 TON
18 406-05520 ASPHALT FOR TACK COAT 10.000 TON
19 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 2.000 TON
20 610-07487 HMA FOR APPROACHES, TYPE B 65.000 TON
21 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 415 CONTRACT ID : RS-33127-B

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 20.000 LET
11 202-52710 SIDEWALK, CONCRETE, REMOVE 10.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
13 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
14 304-07491 HMA PATCHING, TYPE C 605.000 TON
15 306-08036 MILLING, ASPHALT, 2 IN 93,629.000 SYS
16 306-08043 MILLING, TRANSITION 200.000 SYS
17 306-08432 MILLING, APPROACH 7,386.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 10,299.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 78,767.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 78,767.000 LET
22  406-05520 ASPHALT FOR TACK COAT 28.000 TON
23 604-06070 SIDEWALK, CONCRETE 10.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 80.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 95.000 SYS
26 605-01870 CURB, CONCRETE, A 20.000 LET
27 610-07488 HMA FOR APPROACHES, TYPE C 812.000 TON
28 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
29 621-06574 SODDING 5.000 SYS
30 628-09402 FIELD OFFICE, B 6.000 MOS
31 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
32 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
34 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,020.000 LET
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,020.000 LET
41 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 625.000 LET
44 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 63.000 LET
45 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
46 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 200.000 LET
47 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 520.000 LET
48 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 3,100.000 LET
49 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 41,610.000 LET
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CALL ORDER : 415 CONTRACT ID : RS-33127-B

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 31,363.000 LFT
51 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
52 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 450.000 LFT
53 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 325.000 LET
54 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 389.000 LFT
55 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 100.000 LET
56 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 7.000 EACH
57 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 520.000 EACH

59 808-94435 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 22.000 EACH
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CALL ORDER : 425 CONTRACT ID : RS-34875-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-08204 SUBGRADE TREATMENT, TYPE IT 2,266.000 SYS
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 525.000 TON
12 303-07449 COMPACTED AGGREGATE, NO. 73 6,409.000 TON
13 304-07490 HMA PATCHING, TYPE B 1,155.000 TON
14 304-07490 HMA PATCHING, TYPE B 2,686.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 25,905.000 SYS
16 306-08042 MILLING, SCARIFICATION 115,062.000 SYS
17 306-08043 MILLING, TRANSITION 1,178.000 SYS
18 306-08432 MILLING, APPROACH 15,120.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 11,728.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 59,647.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 59,647.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 48.000 TON
24  604-06070 SIDEWALK, CONCRETE 50.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 68.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 74.000 SYS
27 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
28 606-07484 MILLED HMA CORRUGATIONS 41,897.000 LFT
29 610-07487 HMA FOR APPROACHES, TYPE B 1,904.000 TON
30 611-08232 MATILBOX ASSEMBLY, SINGLE, RESET 7.000 EACH
31 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
32 615-06527 MONUMENT, SECTION CORNER 7.000 EACH
33 628-09402 FIELD OFFICE, B 5.000 MOS
34 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
35 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
36 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
38 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 15.000 MOS
39 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
40 628-11977 COMPUTER SYSTEM 1.000 EACH
41 720-44000 CASTING, ADJUST TO GRADE 22.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
43 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 7.000 EACH
44 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
45 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 6.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
47 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,265.000 LFT
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 5,265.000 LFT
49 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABRLE, LANE 3.000 EACH
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CALL ORDER : 425 CONTRACT ID : RS-34875-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 6.000 EACH
51 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 56.000 LET
52 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 56.000 LET
53 801-06640 CONSTRUCTION SIGN, A 64.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 52.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 384.000 LET
57 801-92448 CONSTRUCTION SIGNS, MOBILE 1,200.000 DAY
58 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 15.000 LET
59 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
60 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 1,956.000 LET
61 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 3,830.000 LEFT
62 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 88,777.000 LET
63 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 74,960.000 LET
64 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 3.000 EACH
65 808-06726 TRANSVERSE MARKING, PAINT, 56.000 LET
66 808-08258 TRANSVERSE MARKINGS 765.000 LET
67 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
68 808-75078 TRANSVERSE MARKING, PAINT, 544.000 LET
69 808-75100 TRANSVERSE MARKING, PAINT, 1,362.000 LET

70 808-75140 PAVEMENT MESSAGE MARKING, PAINT, (R X R) 6.000 EACH
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CALL ORDER : 435 CONTRACT ID : RS-34885-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 1,166.000 SYs
11 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 243.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 168.000 TON
14 304-07783 HMA PATCHING, TYPE D 1,564.000 TON
15 304-07783 HMA PATCHING, TYPE D 374.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 123,181.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-10258 JOINT ADHESIVE, SURFACE 123,636.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 123,636.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 33.000 TON
21 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 10,163.000 TON
22 606-07484 MILLED HMA CORRUGATIONS 36,613.000 LFT
23 628-09402 FIELD OFFICE, B 6.000 MOS
24 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
25 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
29 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
30 628-11977 COMPUTER SYSTEM 2.000 EACH
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,006.000 LET
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,006.000 LET
35 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 71.000 LET
36 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 71.000 LET
37 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
38 801-06710 FLASHING ARROW SIGN 200.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-92448 CONSTRUCTION SIGNS, MOBILE 750.000 DAY
41 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,641.000 LET
42 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
43 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 594.000 LET
44 808-06368 TRANSVERSE MARKING, REMOVE 66.000 LET
45 808-06716 LINE, REMOVE 1,484.000 LET
46 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
47 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 41,943.000 LET
48 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 41,943.000 LET
49 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 2,131.000 LET
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CALL ORDER : 435 CONTRACT ID : RS-34885-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-10038 TRANSVERSE MARKINGS MULTI-COMPONENT, 363.000 LFT
51 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 190.000 LFT
52 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 71.000 LEFT
53 808-11831 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 9,760.000 LEFT
54 808-11918 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 530.000 LFT
55 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 585.000 EACH

56 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 585.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -30955-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 108-09283 CPM SCHEDULE LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 2,363.000 cys
14 203-02070 BORROW 30.000 cYs
15 203-51223 EXCAVATION, WATERWAY 66.000 CYS
16 205-03371 SEDIMENT, REMOVE 20.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 252.000 TON
18 205-06934 TEMPORARY MULCH 4.000 TON
19 205-06937 TEMPORARY SILT FENCE 880.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 116.000 LFT
22 205-11586 TEMPORARY FILTER STONE 32.000 TON
23 205-11591 TEMPORARY SEED MIXTURE 215.000 LBS
24 207-08264 SUBGRADE TREATMENT, TYPE IT 148.000 SYS
25 207-09934 SUBGRADE TREATMENT, TYPE IB 2,741.000 SYS
26 211-02050 B BORROW 185.000 cys
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 102.000 CYS
28 211-09267 STRUCTURAL BACKFILL, TYPE 4 14.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 317.000 TON
30 302-07455 DENSE GRADED SUBBASE 56.000 cys
31 303-01180 COMPACTED AGGREGATE, NO. 53 375.000 TON
32 303-07449 COMPACTED AGGREGATE, NO. 73 33.000 TON
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 192.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 267.000 TON
35 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 97.000 TON
36 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 1,173.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 1,568.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,568.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 1,568.000 LFT
40 406-05521 ASPHALT FOR TACK COAT 6,415.000 SYS
41 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
42 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 125.000 LFT
45 602-06729 BARRIER DELINEATOR 4.000 EACH
46 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 336.000 SYS
47 610-07487 HMA FOR APPROACHES, TYPE B 41.000 TON
48 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
49 615-06490 RIGHT OF WAY MARKER 9.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -30955-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 615-06505 MONUMENT, B 2.000 EACH
51 615-08351 PLAQUE 1.000 EACH
52  616-02320 GEOTEXTILES 1,075.000 SYS
53 616-06405 RIPRAP, REVETMENT 493.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
55 621-02770 EROSION CONTROL BLANKET 2,256.000 SYS
56 621-06560 MULCHED SEEDING, U 4,560.000 SYS
57  621-06565 MULCHING MATERIAL 2.000 TON
58 621-06567 WATER 35.000 KGAL
59  621-06574 SODDING 30.000 SYs
60 621-06575 SODDING, NURSERY 483.000 SYS
61 622-91786 SEEDLING 10.000 EACH
62 622-98200 SIGN, DO NOT DISTURB 8.000 EACH
63 628-09402 FIELD OFFICE, B 6.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
65 628-11977 COMPUTER SYSTEM 1.000 EACH
66 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 2,151.000 LET
67 701-09674 PILE STEEL PIPE EPOXY COATED 0.250 IN, 14 IN 128.000 LFT
68 701-09679 CONICAL PILE TIP, 14 IN 30.000 EACH
69 703-06028 REINFORCING BARS 14,027.000 LBS
70 703-06029 REINFORCING BARS, EPOXY COATED 50,770.000 LBS
71 704-51002 CONCRETE, C, SUPERSTRUCTURE 171.400 CYS
72 706-09960 RAILING, CONCRETE, FC 134.400 LFT
73 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
74 709-51821 SURFACE SEAL LUMP LUMP
75 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 45.000 LFT
76 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 45.000 LFT
77 715-07578 PIPE END SECTION, MIN AREA 12.9 SFT 2.000 EACH
78 715-11528 PIPE, TYPE 3, DEFORMED, MIN. AREA 12.9 SFT. 60.000 LFT
79 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
80 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
81 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
85 801-07118 BARRICADE, III-A 72.000 LET
86 801-07119 BARRICADE, III-B 72.000 LET
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,308.000 LEFT
88 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 292.000 LFT
89 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 292.000 LFT

90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,308.000 LET
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CALL ORDER  : 581 CONTRACT ID : B -34311-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
8 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
9 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
11 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
12 710-09158 PATCHING CONCRETE STRUCTURES 15.000 SFT
13 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 280.000 SFT
14 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 705.000 SFT
15 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
16 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 2,010.000 SYS
17 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
18 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
20 801-06710 FLASHING ARROW SIGN 10.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-07118 BARRICADE, III-A 96.000 LET
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 798.000 LET
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 798.000 LET
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CALL ORDER : 611 CONTRACT ID : B -34326-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
8 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
10 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
11 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 6.000 MOS
15 628-11977 COMPUTER SYSTEM 1.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
18 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
19 801-06710 FLASHING ARROW SIGN 100.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-07118 BARRICADE, III-A 64.000 LET
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CALL ORDER : 631 CONTRACT ID : B -34418-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY, REHABILITIATION AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 342.000 SYS
13 202-02240 PAVEMENT REMOVAL 227.000 SYS
14 202-02279 CURB AND GUTTER, REMOVE 180.000 LEFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-92953 CURB AND GUTTER TURNOUT, REMOVE 9.000 SYS
18 202-93741 GUARDRAIL END TREATMENT, REMOVE 8.000 EACH
19 203-02000 EXCAVATION, COMMON 305.000 CYs
20 203-02070 BORROW 20.000 CYs
21 203-02100 EXCAVATION, PEAT 10.000 CYS
22 205-06937 TEMPORARY SILT FENCE 1,448.000 LEFT
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 20.000 CYs
24 207-09935 SUBGRADE TREATMENT, TYPE IC 375.000 SYS
25 211-02050 B BORROW 10.000 CYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 20.000 CYs
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 63.000 TON
28 302-07455 DENSE GRADED SUBBASE 42.000 CYS
29 303-01180 COMPACTED AGGREGATE, NO. 53 160.000 TON
30 304-07490 HMA PATCHING, TYPE B 14.000 TON
31 304-07493 WIDENING WITH HMA, TYPE B 47.000 TON
32 306-08039 MILLING, ASPHALT REMOVAL 144.000 SYS
33 306-08043 MILLING, TRANSITION 915.000 SYS
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 96.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 473.000 LEFT
36 401-11785 LIQUID ASPHALT SEALANT 473.000 LET
37 406-05521 ASPHALT FOR TACK COAT 1,147.000 SYS
38 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
39 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
40 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
41 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
42 601-02241 GUARDRAIL, REMOVE 469.000 LEFT
43 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 338.000 LEFT
45 602-06729 BARRIER DELINEATOR 6.000 EACH
46 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 77.000 LEFT
47 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 240.000 SYS
48 616-02320 GEOTEXTILES 282.000 SYS
49 616-05689 RIPRAP, CLASS 2 123.000 TON
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CALL ORDER  : 631 CONTRACT ID : B -34418-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY, REHABILITIATION AND REPAIR
50 616-06405 RIPRAP, REVETMENT 119.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-06559 MULCHED SEEDING, R 567.000 SYS
53 621-06574 SODDING 65.000 SYS
54 628-09401 FIELD OFFICE, A 6.000 MOS
55 628-11977 COMPUTER SYSTEM 1.000 EACH
56 702-51863 FIELD DRILLED HOLE IN CONCRETE 635.000 EACH
57 702-92857 CONCRETE, C, SUBSTRUCTURE 4.200 CYS
58 703-06029 REINFORCING BARS, EPOXY COATED 22,409.000 1LBS
59 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 48.000 EACH
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 4.800 CYS
61 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
62 706-11600 RAILING, CONCRETE, FC 10.500 CYs
63 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
64 709-51821 SURFACE SEAL LUMP LUMP
65 709-51821 SURFACE SEAL LUMP LUMP
66 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SFT
67 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
68 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 600.000 SFT
69 722-51842 BRIDGE DECK OVERLAY 335.000 SYS
70 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYS
71 722-51874 OVERLAY DAM 358.000 SFT
72 722-60824 SURFACE MILLING 342.000 SYS
73 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 59.000 LET
74 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 96.000 LET
81 801-07119 BARRICADE, III-B 144.000 LET
82 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,310.000 LET

83 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,310.000 LFT
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CALL ORDER : 651 CONTRACT ID : B -34879-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01066 HYDRO DEMOLITION 541.000 SYS
11 202-02240 PAVEMENT REMOVAL 128.000 SYS
12 202-02277 GUTTER, LIP, REMOVE 600.000 LEFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-91385 INLET, REMOVE 4.000 EACH
15 202-99187 FENCE, FARM FIELD, REMOVE 80.000 LEFT
16 203-02000 EXCAVATION, COMMON 157.000 CYS
17 203-08607 LINEAR GRADING 600.000 LEFT
18 211-06467 AGGREGATE FOR END BENT BACKFILL 18.000 CYs
19 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 20.000 CYs
20 302-07455 DENSE GRADED SUBBASE 22.000 CYS
21 303-01180 COMPACTED AGGREGATE, NO. 53 78.000 TON
22 306-08043 MILLING, TRANSITION 667.000 SYS
23 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 61.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 300.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 300.000 LET
26 406-05520 ASPHALT FOR TACK COAT 0.200 TON
27 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
28 601-02241 GUARDRAIL, REMOVE 624.000 LET
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 525.000 LET
30 602-06729 BARRIER DELINEATOR 12.000 EACH
31 603-06040 FENCE, FARM FIELD, 47 IN 80.000 LFT
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 132.000 SYS
33 616-02320 GEOTEXTILES 321.000 SYS
34 616-06405 RIPRAP, REVETMENT 133.000 TON
35 616-93772 INSPECTION HOLE 4.000 EACH
36 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
37 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-06559 MULCHED SEEDING, R 968.000 SYS
40 621-06567 WATER 1.000 kGAL
41 621-06574 SODDING 84.000 SYS
42  628-09402 FIELD OFFICE, B 5.000 MOS
43 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
44 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 5.000 MOS
47 702-51005 CONCRETE, A, SUBSTRUCTURE 3.600 CYSs
48 702-51863 FIELD DRILLED HOLE IN CONCRETE 764.000 EACH
49 703-06029 REINFORCING BARS, EPOXY COATED 18,389.000 LBS
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CALL ORDER  : 651 CONTRACT ID : B -34879-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 703-08247 EMBEDDED GALVANIC ANODE 52.000 EACH
51 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 26.000 EACH
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 12.600 CYs
53 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
54 706-51025 RAILING, CONCRETE, C 418.000 LET
55 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
56 709-51821 SURFACE SEAL LUMP LUMP
57 710-09158 PATCHING CONCRETE STRUCTURES 90.000 SFT
58 715-05407 PIPE, END BENT DRAIN, 6 IN 98.000 LET
59 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 300.000 SFT
60 722-51842 BRIDGE DECK OVERLAY 615.000 SYS
61 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.600 CYS
62 722-60824 SURFACE MILLING 541.000 SYS
63 727-90308 EPOXY INJECTION, CRACK PREPARATION 30.000 LFT
64 727-90309 EPOXY INJECTION, EPOXY MATERIAL 1.000 GAL
65 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
66 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
67 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
68 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
70 801-06710 FLASHING ARROW SIGN 30.000 DAY
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 48.000 LET
73 801-07119 BARRICADE, III-B 24.000 LET
74 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 LET
75 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 400.000 LET
76 802-04089 SIGN, SHEET, REMOVE 4.000 EACH
77 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 40.000 LET
78 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,100.000 LET
79 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,100.000 LET
80 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH

81 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 721 CONTRACT ID : B -37130-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-06587 CLEARING AND GRUBBING 0.330 ACRE
8 202-02240 PAVEMENT REMOVAL 77.000 SYS
9 203-02000 EXCAVATION, COMMON 15.000 CYs
10 203-02070 BORROW 36.000 CYs
11 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
12 205-06937 TEMPORARY SILT FENCE 80.000 LEFT
13 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 70.000 CYs
14 207-08266 SUBGRADE TREATMENT, TYPE III 373.000 SYS
15 211-09266 STRUCTURAL BACKFILL, TYPE 3 64.000 CYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 118.000 TON
17 601-02241 GUARDRAIL, REMOVE 153.000 LET
18 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
19 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 60.000 LEFT
20 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 15.500 LFT
21 604-05528 HMA FOR SIDEWALK 72.000 TON
22 616-02320 GEOTEXTILES 177.000 SYS
23 616-06405 RIPRAP, REVETMENT 104.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-06559 MULCHED SEEDING, R 1,200.000 SYS
26 628-09401 FIELD OFFICE, A 9.000 MOS
27 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
28 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 190.000 LET
29 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
30 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
31 720-96125 INLET, E 1.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
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CALL ORDER : 731 CONTRACT ID : B -37163-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 5.000 TON
8 503-05310 TERMINAL JOINT 212.000 LET
9 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
13 715-05116 PIPE, TYPE 1 CIRCULAR 8 IN 112.000 LEFT
14 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 400.000 SFT
15 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 108.000 LEFT
16 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 54.000 LET
17 724-51925 STRUCTURAL EXPANSION JOINT, SS 54.000 LET
18 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 2,950.000 SYS
19 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
21 801-06710 FLASHING ARROW SIGN 30.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
24 808-06716 LINE, REMOVE 1,260.000 LET
25 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 500.000 LET
26 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 500.000 LFT
27 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 260.000 LFT
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CALL ORDER : 741 CONTRACT ID : B -37199-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 720-96995 CLEAN INLET 48.000 EACH
8 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,025.000 SET
9 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 5,245.000 SYS
10 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,230.000 LEFT
11 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 24.000 LEFT
12 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
14 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
15 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,030.000 LFT
16 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 200.000 LET
17 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
18 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,155.000 LEFT
19 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,155.000 LEFT
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CALL ORDER  : 751 CONTRACT ID : B -37201-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 503-05310 TERMINAL JOINT 177.000 LET
9 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 454.000 SFT
10 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 39.000 LET
11 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 39.000 LET
12 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 4,254.000 SYS
13 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
14 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
15 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,790.000 LET
16 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
18 801-06710 FLASHING ARROW SIGN 30.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-07118 BARRICADE, III-A 96.000 LET
21 801-07119 BARRICADE, III-B 36.000 LET
22 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
23 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 150.000 LET
24 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,455.000 LET
25 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,455.000 LET
26 808-06716 LINE, REMOVE 1,000.000 LET
27 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH
28 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 791 CONTRACT ID : B -38057-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE JOINTS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
12 628-11977 COMPUTER SYSTEM 1.000 EACH
13 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 635.000 SET
14 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 1,684.000 LEFT
15 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 31.000 LEFT
16 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 164.000 LET
17 724-51925 STRUCTURAL EXPANSION JOINT, SS 236.000 LFT
18 727-90308 EPOXY INJECTION, CRACK PREPARATION 240.000 LEFT
19 727-90309 EPOXY INJECTION, EPOXY MATERIAL 2.000 GAL
20 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-92448 CONSTRUCTION SIGNS, MOBILE 152.000 DAY
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CALL ORDER : 801 CONTRACT ID : B -38058-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE JOINTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
9 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 4.000 MOS
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
15 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 1,362.000 LFT
16 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 596.000 LET
17 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
18 801-06710 FLASHING ARROW SIGN 20.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-07118 BARRICADE, III-A 72.000 LET
21 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
22 801-92448 CONSTRUCTION SIGNS, MOBILE 30.000 DAY
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CALL ORDER : 811 CONTRACT ID : T -34392-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-74045 SIGN AND SUPPORTS, CHAN POSTS, REMOVE 1,901.000 EACH
8 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12,600.200 SFT
11 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 182.980 SET
12 802-76055 SIGN POST, A 16,464.000 LEFT
13 802-76065 SIGN POST, B 8,753.000 LEFT
14 802-97812 STREET NAME IDENTIFICATION SIGN 1,163.000 EACH
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CALL ORDER ¢ 831 CONTRACT ID : T -35176-A

SECTION NO. 0001 VISIBILITY IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
8 801-06710 FLASHING ARROW SIGN 150.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-04089 SIGN, SHEET, REMOVE 24.000 EACH
11 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 9.000 LFT
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 757.000 SET
13 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 110.000 SET
14 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 122.000 SFT
15 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
16 805-06483 CONTROLLER 27.000 EACH
17 805-06483 CONTROLLER 1.000 EACH
18 805-09089 RADIO, YAGI ANTENNA 4.000 EACH
19 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 238.000 EACH
20 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 61.000 EACH
21 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 24.000 EACH
22 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
23 805-78415 SPAN, CATENARY, AND TETHER 61.000 EACH
24 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
25 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 1,750.000 LFT
26 808-06368 TRANSVERSE MARKING, REMOVE 315.000 LEFT
27 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 104.000 LFT
28 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 530.000 LFT
29 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 40.000 LFT
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CALL ORDER 841 CONTRACT ID T -35209-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RUMBLE STRIPES, INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07490 HMA PATCHING, TYPE B 350.000 TON
11 606-07484 MILLED HMA CORRUGATIONS 266,905.000 LET
12 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
13 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
14 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
15 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
16 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
17 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,209.000 LET
18 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,313.000 LET
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-92448 CONSTRUCTION SIGNS, MOBILE 80.000 DAY
21 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 104,185.000 LET
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 55,608.000 LET
23 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 168,203.000 LET
24 808-06716 LINE, REMOVE 305,343.000 LET
25 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
26 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 86,269.000 LET
27 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 43,871.000 LET
28 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 7,000.000 LET
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CALL ORDER : 851 CONTRACT ID : T -35388-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 139.000 LEFT
10 202-02279 CURB AND GUTTER, REMOVE 252.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 205.000 SYS
12 202-74035 SIGN, REMOVE 12.000 EACH
13 203-02000 EXCAVATION, COMMON 50.000 CYs
14 205-06937 TEMPORARY SILT FENCE 105.000 LEFT
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 92.000 TON
16 304-07489 HMA PATCHING, TYPE A 25.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 450.000 LET
18 401-10259 JOINT ADHESIVE, INTERMEDIATE 450.000 LEFT
19 401-11785 LIQUID ASPHALT SEALANT 450.000 LEFT
20 406-05520 ASPHALT FOR TACK COAT 0.024 TON
21 604-06070 SIDEWALK, CONCRETE 159.000 SYS
22 604-07894 CURB RAMP, CONCRETE, A 10.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 39.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 19.000 SYS
25 604-07902 CURB RAMP, CONCRETE, H 22.000 SYS
26 604-07903 CURB RAMP, CONCRETE, K 44.000 SYS
27 605-02493 CURB ISLAND, CONCRETE 31.000 SYS
28 605-06120 CURB, CONCRETE 139.000 LET
29 605-06140 CURB AND GUTTER, CONCRETE 131.000 LET
30 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 263.000 LET
31 621-06567 WATER 1.000 kGAL
32 621-06575 SODDING, NURSERY 178.000 SYS
33 628-09402 FIELD OFFICE, B 8.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
35 628-11977 COMPUTER SYSTEM 1.000 EACH
36 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,902.000 LET
39 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
40 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 231.000 LEFT
43 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 278.000 SET
44 804-11921 DELINEATOR POST, FLEXIBLE, TYPE II 68.000 EACH
45 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
46 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 730.000 LEFT
47 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
48 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
49 805-02645 SIGNAL PEDESTAL FOUNDATION, A 13.000 EACH
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CALL ORDER : 851 CONTRACT ID : T -35388-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 805-04133 SIGNAL POLE, PEDESTAL, 12FT 2.000 EACH
51 805-05405 SIGNAL POLE, PEDESTAL, 4FT 12.000 EACH
52 805-11379 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
53 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
54 805-11496 PEDESTRIAN HYBRID BEACON 3.000 EACH
55 805-11744 HANDHOLE SIGNAL, TYPE 2 16.000 EACH
56 805-11799 RECTANGULAR RAPID FLASHING BEACON 12.000 EACH
57 805-11817 PEDESTRIAN PUSH BUTTON, APS 14.000 EACH
58 805-78445 SIGNAL SERVICE 6.000 EACH
59 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 471.000 LEFT
60 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 770.000 LET
61 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 119.000 LEFT
62 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
63 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 1.000 EACH
64 808-06368 TRANSVERSE MARKING, REMOVE 580.000 LEFT
65 808-09968 PAVEMENT MARKING 1,125.000 SET
66 808-09968 PAVEMENT MARKING 303.000 SET
67 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 145.000 LFT
68 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 225.000 LFT
69 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 312.000 LET
70 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 43.000 LEFT
71 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 24.000 LEFT
72 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 49.000 LEFT

73 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 861 CONTRACT ID : T -35565-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
8 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
9 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 9.000 MOS
11 801-06710 FLASHING ARROW SIGN 80.000 DAY
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
14 801-92448 CONSTRUCTION SIGNS, MOBILE 80.000 DAY
15 808-75994 PRISMATIC REFLECTOR 18,025.000 EACH
16 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3,125.000 EACH
17 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3,125.000 EACH
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CALL ORDER : 871 CONTRACT ID : T -36401-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-04089 SIGN, SHEET, REMOVE 6.000 EACH
10 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 2,538.100 LET
11 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 285.000 LET
12 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 278.000 EACH
13 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
14 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 33.500 SET
15 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,037.000 SFT
16 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 306.800 SET
17 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 21.000 SET
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CALL ORDER : 881 CONTRACT ID : T -36684-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 5,062.000 LET
9 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 498.000 EACH
10 802-07060 SIGN, SHEET, RELOCATE 63.000 EACH
11 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,991.000 SET
12 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 204.000 SET
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CALL ORDER : 891 CONTRACT ID : T -36903-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
7 628-11977 COMPUTER SYSTEM 1.000 EACH
8 801-06710 FLASHING ARROW SIGN 15.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 801-92448 CONSTRUCTION SIGNS, MOBILE 45.000 DAY
11 802-04089 SIGN, SHEET, REMOVE 46.000 EACH
12 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 1,883.000 LEFT
13 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 212.000 EACH
14 802-07060 SIGN, SHEET, RELOCATE 11.000 EACH
15 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,549.080 SET
16 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SET
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CALL ORDER : 901 CONTRACT ID : T -37023-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, PEDESTRIAN SIGNAL HEADS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2,243.000 EACH
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CALL ORDER : 911 CONTRACT ID : T -37026-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PEDESTRIAN FLASHING BEACON INSTALATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 167.000 SYS
8 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 5.000 EACH
11 805-01842 HANDHOLE, SIGNAL, TYPE 1 2.000 EACH
12 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 639.000 LEFT
13 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 40.000 EACH
14 805-02645 SIGNAL PEDESTAL FOUNDATION, A 39.000 EACH
15 805-04602 CONTROLLER, REWIRE 5.000 EACH
16 805-11817 PEDESTRIAN PUSH BUTTON, APS 40.000 EACH
17 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 7,836.000 LET
18 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 7,836.000 LEFT
19 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 39.000 EACH
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CALL ORDER : 921 CONTRACT ID : T -37099-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06710 FLASHING ARROW SIGN 40.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-04089 SIGN, SHEET, REMOVE 507.000 EACH
10 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 15,000.000 LEFT
11 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 769.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 11,000.000 SET
13 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 612.000 SET
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CALL ORDER : 931 CONTRACT ID : T -37331-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL VISBILITY IMPROVEMENTS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
7 628-11977 COMPUTER SYSTEM 1.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
9 801-06710 FLASHING ARROW SIGN 275.000 DAY
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2,822.000 EACH
12 805-01824 SPAN, CATENARY, AND TETHER, TIGHTEN 560.000 EACH
13 805-08487 BACKPLATE, SIGNAL 2,822.000 EACH
14 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 2,462.000 EACH
15 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 27.000 EACH
16 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 333.000 EACH
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CALL ORDER : 941 CONTRACT ID : T -37490-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 FLASHING BEACONS INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 260.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-52710 SIDEWALK, CONCRETE, REMOVE 1.770 SYS
9 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 802-04089 SIGN, SHEET, REMOVE 145.000 EACH
12 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 167.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 2,000.000 SET
14 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 360.000 SFT
15 805-02645 SIGNAL PEDESTAL FOUNDATION, A 260.000 EACH
16 805-04133 SIGNAL POLE, PEDESTAL, 12FT 20.000 EACH
17 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 240.000 EACH
18 805-11771 SIGNAL POLE, PEDESTAL, 16 FT 240.000 EACH
19 805-11799 RECTANGULAR RAPID FLASHING BEACON 20.000 EACH
20 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 20.000 EACH
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CALL ORDER : 951 CONTRACT ID : T -37588-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PEDESTRIAN SIGNAL UPGRADES

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-06775 MAINTAINING TRAFFIC LUMP LUMP
7 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 847.000 EACH
8 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,000.000 LET
9 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,000.000 LET
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CALL ORDER : 961 CONTRACT ID : T -37685-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-06710 FLASHING ARROW SIGN 60.000 DAY
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 801-92448 CONSTRUCTION SIGNS, MOBILE 60.000 DAY
9 808-75994 PRISMATIC REFLECTOR 8,505.000 EACH
10 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9,919.000 EACH
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CALL ORDER : 971 CONTRACT ID : T -38006-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS, NEW OR MODERNIZED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
7 801-06710 FLASHING ARROW SIGN 25.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 807-04940 MAST ARM 5.000 EACH
10 807-04940 MAST ARM 11.000 EACH
11 807-04967 CABLE 1,870.000 LEFT
12 809-06128 CCTV ASSEMBLY 16.000 EACH
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CALL ORDER : 981 CONTRACT ID : TM-38200-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-01845 CONDUIT, REMOVE 300.000 LFT
7 202-86946 HANDHOLE, REMOVE 5.000 EACH
8 202-95579 SERVICE POINT, REMOVE 1.000 EACH
9 202-98370 POLE, REMOVE 1.000 EACH
10 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
13 702-90915 CONCRETE, CLASS A 1.000 CYs
14 711-95290 FIELD WELDING 1.000 LEFT
15 715-04612 PIPE 1.000 LEFT
16 715-04994 METER 1.000 EACH
17 715-04994 METER 5.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06710 FLASHING ARROW SIGN 10.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 2.000 EACH
22 805-78445 SIGNAL SERVICE 10.000 EACH
23 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,000.000 LFT
24 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,000.000 LEFT
25 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,000.000 LFT
27 805-86898 CONDUIT, STEEL, GALVANIZED, 0.75 IN 50.000 LFT
28 805-87715 GROUND ROD WITH CONNECTOR 1.000 EACH
29 805-87780 CIRCUIT BREAKER 5.000 EACH
30 805-91703 CONDUIT, STEEL, GALVANIZED, 1.5 IN 10.000 LFT
31 805-91706 ANCHOR BOLT, REPAIR 4.000 EACH
32 805-91711 EXPANSION FITTING, 1.5 IN. 1.000 EACH
33 805-95518 CONDUIT FLEXIBLE 2" 100.000 LET
34 805-95519 CONDUIT FLEXIBLE 0.75" 100.000 LFT
35 805-95520 EXPANSION FITTING, 2.0 IN. 1.000 EACH
36 805-95521 EXPANSION FITTING, 0.75 IN. 2.000 EACH
37 807-01562 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 5.000 EACH
38 807-01563 HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL 1.000 EACH
39 807-01564 HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE 1.000 EACH
40 807-01617 HANDHOLE COVER AND RING 1.000 EACH
41 807-02105 ROUTINE MAINTENANCE LUMINAIRE, HIGH PRESSURE SODIUM 432.000 MOS
42 807-02108 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 2.000 EACH
43 807-02109 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD 2.000 EACH
44 807-02191 HANDHOLE, LIGHTING 1.000 EACH
45 807-02579 MAST ARM, 15FT 1.000 EACH
46 807-02778 LUMINAIRE, MAST ARM, 5 FT 1.000 EACH
47 807-02780 LUMINAIRE, MAST ARM, 8 FT 1.000 EACH
48 807-02781 LUMINAIRE, MAST ARM, 10 FT 1.000 EACH
49 807-02782 LUMINAIRE, MAST ARM, 12 FT 1.000 EACH
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CALL ORDER : 981 CONTRACT ID : TM-38200-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
50 807-02784 LUMINAIRE, MAST ARM, 20 FT 1.000 EACH
51 807-02785 LUMINAIRE, MAST ARM, 25 FT 1.000 EACH
52 807-04507 TRANSFORMER 1.000 EACH
53 807-04651 WIRE, 100.000 LET
54 807-04651 WIRE, 100.000 LFT
55 807-04651 WIRE, 100.000 LFT
56 807-04651 WIRE, 100.000 LET
57 807-04654 LIGHT POLE 1.000 EACH
58 807-04654 LIGHT POLE 1.000 EACH
59 807-04654 LIGHT POLE 1.000 EACH
60 807-04654 LIGHT POLE 1.000 EACH
61 807-04654 LIGHT POLE 1.000 EACH
62 807-04654 LIGHT POLE 1.000 EACH
63 807-04654 LIGHT POLE 1.000 EACH
64 807-04940 MAST ARM 10.000 EACH
65 807-04962 LIGHT 1.000 EACH
66 807-04967 CABLE 200.000 LET
67 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 25.000 LFT
68 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 2,000.000 LEFT
69 807-07703 HIGH MAST TOWER 2.000 EACH
70 807-11367 ASSIGNED MAINTENANCE, NAVIGATION LIGHT 324.000 EACH
71 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 24.000 EACH
72 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 17.000 EACH
73 807-86665 LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT 1.000 EACH
74 807-86750 LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODUIM 2.000 EACH
75 807-86805 SERVICE POINT, I 1.000 EACH
76 807-86810 SERVICE POINT, II 1.000 EACH
77 807-86843 WIRE, NO 4 COPPER, 1/C 8,000.000 LET
78 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 250.000 LET
79 807-86910 CONNECTOR KIT, UNFUSED 20.000 EACH
80 807-86915 CONNECTOR KIT, FUSED 20.000 EACH
81 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 30.000 EACH
82 807-86930 INSULATION LINK, NON-WATERPROOFED 30.000 EACH
83 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 5.000 EACH
84 807-86955 CABLE-DUCT MARKER 2.000 EACH
85 807-87022 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 7,312.000 MOS
86 807-87028 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 6,144.000 MOS
87 807-87042 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 1,800.000 MOS
88 807-87085 ELECTRICIAN 25.000 HRS
89 807-87098 CALLOUT, REPAIR 2.000 EACH
90 807-87595 REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN 2.000 EACH
91 807-87640 BREAKAWAY COUPLING 5.000 SET
92 807-87800 CABLE DUCT, INSTALL 1,000.000 LEFT
93 807-91694 NAVIGATION LIGHT PIER 1.000 EACH
94 807-91696 NAVIGATION LIGHT CENTRE CHANNEL 1.000 EACH
95 807-91696 NAVIGATION LIGHT CENTRE CHANNEL 1.000 EACH
96 807-91698 NAVIGATION LIGHT, FRESNEL LENS, 180 6.000 EACH
97 807-91699 NAVIGATION LIGHT, FRESNEL LENS, 360 2.000 EACH
98 807-91704 LIGHT POLE HANDHOLE COVER 5.000 EACH
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CALL ORDER : 981 CONTRACT ID : TM-38200-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
99 807-91705 CONDUIT, POLYETHYLENE, REPAIR 2.000 EACH
100 807-92870 TRANSFORMER BASE HANDHOLE 2.000 EACH
101 807-93647 LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT 1.000 EACH
102 807-93649 SHAFT FOR POST TOP LUMINAIRE, 16 FT M.H. 1.000 EACH
103 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 1.000 SET
104 807-93651 FOUNDATION, ANCHOR BOLTS & REINFORCING STEEL 1.000 SET
105 807-94480 LIGHT STANDARD, INSTALL 20.000 EACH
106 807-95508 VANDAL SHIELD, LEXAN 1.000 EACH
107 807-95513 SERVICE POINT MAIN BREAKER 4.000 EACH
108 807-95514 SERVICE POINT RISER 1.000 EACH
109 807-95515 SERVICE POINT WEATHERHEAD 1.000 EACH
110 807-95516 RELAY SWITCH 5.000 EACH
111 807-95522 PIPE STRAP 10.000 EACH
112 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 25.000 EACH
113 807-95525 LIGHTING SUPPORT 2.000 EACH
114 807-95705 BREAKAWAY ALUMINUM TRANSFORMER BASE 20.000 EACH
115 807-95709 PHOTOCELLS 1.000 EACH
116 807-96183 SHAFT FOR 30 FT M.H., TWIN 10 FT MAST ARM 1.000 EACH
117 807-96184 SHAFT FOR 30 FT M.H. TWIN 12 FT MAST ARM 1.000 EACH
118 807-96194 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 4,568.000 MOS
119 807-96203 LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE 3.000 EACH
120 807-96204 LOWERING AND RAISING OF TOWER 1.000 EACH
121 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 2.000 EACH
122 807-96868 LUMINAIRE, INSTALL 5.000 EACH
123 807-98716 KELLUM GRIP, STAINLESS STEEL 1.000 EACH
124 809-04652 SERVICE POINT 5.000 EACH
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CALL ORDER : 991 CONTRACT ID : TM-38228-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 702-90915 CONCRETE, CLASS A 3.000 CYS
8 715-04994 METER 1.000 EACH
9 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
10 805-01421 SERVICE POINT RISER AND WEATHERHEAD 1.000 EACH
11 805-04973 CONDUIT 10.000 LET
12 805-04973 CONDUIT 10.000 LEFT
13 805-86898 CONDUIT, STEEL, GALVANIZED, 0.75 IN 10.000 LEFT
14 805-91706 ANCHOR BOLT, REPAIR 10.000 EACH
15 805-97042 SIGNAL POLE, WOOD, 5, 35 FT 2.000 EACH
16 807-01413 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 4.000 EACH
17 807-01617 HANDHOLE COVER AND RING 1.000 EACH
18 807-02191 HANDHOLE, LIGHTING 2.000 EACH
19 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 3.000 EACH
20 807-02579 MAST ARM, 15FT 5.000 EACH
21 807-04428 CABLE DUCT 1,000.000 LEFT
22 807-04654 LIGHT POLE 2.000 EACH
23 807-04654 LIGHT POLE 10.000 EACH
24 807-04940 MAST ARM 5.000 EACH
25 807-04940 MAST ARM 2.000 EACH
26 807-04940 MAST ARM 10.000 EACH
27 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 50.000 LEFT
28 807-07703 HIGH MAST TOWER 5.000 EACH
29 807-07703 HIGH MAST TOWER 4.000 EACH
30 807-08621 LOCATE UNDERGROUND LIGHTING FACILITIES 5.000 EACH
31 807-09582 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 10.000 EACH
32 807-11365 LUMINAIRE, ROADWAY, LED, 250 WATT 5.000 EACH
33 807-11568 WIRE, XHHW, NO 2/0 COPPER, 1C 100.000 LET
34 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 10.000 EACH
35 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 3.000 EACH
36 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 3.000 EACH
37 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 6.000 EACH
38 807-86665 LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT 6.000 EACH
39 807-86750 LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODUIM 6.000 EACH
40 807-86805 SERVICE POINT, I 1.000 EACH
41 807-86810 SERVICE POINT, II 1.000 EACH
42 807-86843 WIRE, NO 4 COPPER, 1/C 2,000.000 LEFT
43 807-86910 CONNECTOR KIT, UNFUSED 10.000 EACH
44 807-86915 CONNECTOR KIT, FUSED 10.000 EACH
45 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 50.000 EACH
46 807-86930 INSULATION LINK, NON-WATERPROOFED 10.000 EACH
47 807-87085 ELECTRICIAN 100.000 HRS
48 807-87098 CALLOUT, REPAIR 3.000 EACH
49 807-87556 WIRE, TW/THW, NO 10 COPPER STRANDED 1,000.000 LEFT
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CALL ORDER : 991 CONTRACT ID : TM-38228-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
50 807-87635 MAST ARM, INSTALL 12.000 EACH
51 807-87640 BREAKAWAY COUPLING 3.000 SET
52 807-94480 LIGHT STANDARD, INSTALL 12.000 EACH
53 807-95513 SERVICE POINT MAIN BREAKER 1.000 EACH
54 807-95513 SERVICE POINT MAIN BREAKER 5.000 EACH
55 807-95516 RELAY SWITCH 2.000 EACH
56 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 20.000 EACH
57 807-95632 SERVICE POINT, OVERRIDE CIRCUIT 2.000 EACH
58 807-95705 BREAKAWAY ALUMINUM TRANSFORMER BASE 10.000 EACH
59 807-95705 BREAKAWAY ALUMINUM TRANSFORMER BASE 10.000 EACH
60 807-96069 HIGH MAST TOWER, REPAIR 2.000 EACH
61 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 1.000 EACH
62 807-96868 LUMINAIRE, INSTALL 12.000 EACH

63 807-98469 PULL BOX 4.000 EACH



